

2016 Sewer Manholes Projects

Addendum 1

Project 2016SRH03

Review and comment have resulted in changes to the specifications for the project. Please note this addendum 1 on Part V.1. If you have any questions please call Jeff Pecenka at 307-637-6496.

Addendum 1 for the 2016 Sewer Manholes Projects involves changes to the Specifications as follows:

1. Manholes 064MH310 and 091MH131 are 5' to 10' deep not 10' to 15' deep.
2. Attached is a new Bid Schedule.
3. It was indicated in the prebid that flows were not over a few hundred gallons per minute.

PART III
BID FORM
BASE BID SCHEDULE
 FOR
2016 Sewer Manhole Projects
PROJECT NUMBER 2016SRH03

2016 Sewer Manhole Projects

| Item | Quantity | Unit | Unit Cost | Subtotal |
|--|-----------------|-------------|------------------|-----------------|
| Mobilization | 1 | ls | | |
| Bonds & Insurance | 1 | ls | | |
| Site Safety | 1 | ls | | |
| Traffic Control | 1 | ls | | |
| R&R 077MH174 Newton 15' to 20' | 1 | ea | | |
| R&R 091MH021 Dunn 5' to 10' | 1 | ea | | |
| R&R 091MH189 Converse 10' to 15' | 1 | ea | | |
| R&R 091MH350 Converse 10' to 15' | 1 | ea | | |
| R&R 092MH008 Converse 5' to 10' | 1 | ea | | |
| R&R 064MH310 King Arthur 10' to 15' (5' to 10' Deep) | 1 | ea | | |
| R&R 091MH131 E. 18th 10' to 15' (5' to 10' Deep) | 1 | ea | | |
| Asphalt Patching 6" | 320 | sy | | |
| Import Backfill | 50 | cy | | |
| Rock Manhole Stabilization | 35 | cy | | |
| Inspection Overtime | 8 | hr | \$87.50 | \$700.00 |
| Force Account | 1 | ls | \$10,000.00 | \$10,000.00 |
| TOTAL BASE BID SCHEDULE | | | | |

End of Base Bid Schedule

